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TERMS OF REFERENCE FOR AN EXTERNAL CONSULTANCY ON A FINAL EVALUATION  
 
 
1. Introduction  
 
Caritas Spain implements projects of cooperation to development with an approach of “fraternal 
cooperation”, working for the poorest in a relationship of equality, reciprocity and co-responsibility, 
looking for the empowerment of local Caritas, strengthening the structures of these Caritas and 
maintaining an active presence in the Regional and International networks. 
 
In the initiatives supported by Caritas Spain, we aim at putting in place measures to contribute to 
directly eradicating the causes of poverty and its consequences, as well as introducing the 
component of sustainability. In order to reach these aims, the participation of the beneficiaries of the 
action is essential since they are the first responsible for their own development. 
 
At Caritas Spain, we consider the monitoring and assessment of all our projects and programmes to 
be key in order to optimise the results of our actions and encourage learning. 
 
 
COERR FOUNDATION (Catholic Office for Emergency Relief and Refugees) was established by Catholic 
Bishops' Conference of Thailand (CBCT) in 1978 as a non-profit organization to provide relief to those 
affected by natural disasters and humanitarian assistance to refugees and displaced persons in 
Thailand, including the local population affected by the influx of refugees into Thailand. COERR 
FOUNDATION operates under the concept of love and serving all fellowmen in-need regardless of 
their race, religion, gender or political ideology. 
 
Since 1984, COERR FOUNDATION has been continuously working in all nine refugee camps along the 
Thai-Myanmar border, where the project entitled Livelihood enhancement and acceleration project 
for refugees encamped along Thai-Myanmar border (LEAP) is being implemented, co-funded by the 
European Union and Caritas Spain.  This project is the object of the final evaluation. 
 
The project is a 2-years action aimed to contributing to a long-term solution to the challenges 
encountered by the Myanmar refugees living in nine camps along the Thai-Myanmar border, by 
fostering livelihood opportunities while the target population remains in the camps, thus creating 
capacities that potentially can serve the refugees in their future life outside the camps. The project is 
building on the results of a previously implemented livelihood project supported by the EU during 
2017 and 2018. 
 
The final evaluation will serve to assess the impact of the intervention towards the objectives 
pursued by the project.  
 

http://www.cbct.net/
http://www.cbct.net/
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The final evaluation results will serve as well to design an improvement plan for those aspects of the 
intervention that may be improved in the framework of future interventions in the same context. 

 
2. Project framework  

The protracted refugee situation that the Myanmar refugees have been in for the past 32 years has 
inevitably resulted in external aid-dependency-- a situation that is neither sustainable nor desirable. 
With political changes in Myanmar signalling the possibility of repatriation in the near future, 
development of sustainable livelihood skills among the refugees becomes even more important to 
prepare them for voluntary return to their homeland, equipped with knowledge and skills that can 
help to make them self-reliant and not become 'welfare clients' once again, as well as enable them to 
pursue their human potentials with confidence and dignity. 

According to the last population overview published in November 2020 by UNHCR, there is a 
population of 91,806 persons in the nine refugee camps along the Thai Myanmar border. 

Despite the fact that Thailand is not a signatory of the UN Convention on the Refugees Rights, thus 
not able to issue refugee status, the Royal Thai Government has facilitated UNCHR to conduct several 
resettlement process throughout the years, although this solution is not available for all the 
refugees. For the same reason, integration in the hosting country is not possible as an option leading 
to a durable solution since refugees cannot obtain a legal status in Thailand. The protracted situation 
of encampment since the first refugees influx happened in 1984 has had a wide impact in the 
international community supporting the basic needs of the encamped population, and funding for 
refugee operations has been declining over the past few years causing, for instance, reduction in the 
basic food rations supplied per person as well as other services.  Considering that there are not many 
opportunities for sustainable income generation inside the camps, the refugees remain dependent 
on external humanitarian assistance for their basic needs. 

However, there are opportunities for developing self-reliance in the context of preparation for 
repatriation to Myanmar, and this project is designed to pursue and optimize those opportunities.  

In line with the overall goal of the EC-AUP call, this project is designed to contribute to solutions to 
the challenges encountered by the encamped Myanmar refugees in two operational contexts:  i.e., 
while the refugees continue to live in the camps in Thailand and, simultaneously, to improve their 
preparedness for repatriation to Myanmar in the near future. In both contexts, this Project will 
contribute significantly towards increasing self-reliance among the participating refugees while they 
continue to live in the refugee camps, as well as upon repatriation.  Developing their livelihood skills 
now to promote self-reliance, while we have the opportunity to do so, will have a major impact on 
preparing them for viable and sustainable lives in Myanmar, and providing them with livelihood skills 
to help them avoid becoming 'welfare clients' once again, upon returning to their homeland.  

The project is being implemented in all nine camps along the Thai-Myanmar border, and includes 
students of 4 Thai host communities’ schools nearby/affected by the camps which also welcome 
some refugee students from the camps. These targeted villages were invited to participate in this 
project to promote the peaceful living of both communities and to spread the concepts of organic 
agriculture. The project tries to foster the participation of Extremely Vulnerable Individuals (EVIs), 
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such as persons with physical/mental disabilities, the elderly, unaccompanied separated children, 
single parents, etc... More than the half of the participants will be women, and the project activities 
are designed taking into account the women’s customary household responsibilities. Finally, since 
nearly 50% of the camps population is aged less than 18 years and most of them have little 
knowledge about life beyond the camps, the project provides opportunities for youth groups to learn 
organic farming or other livelihood skills in preparation for repatriation. 

Specifically, the project implements actions aimed at supporting continued access to basic services 
for refugees, by providing them with opportunities for developing sustainable livelihood skills while 
still living in the camps, and thereby promoting greater self-reliance, as well as contributing to 
develop sustainable livelihood strategies among the surrounding Thai hosting communities. 

The project also implements actions that contribute towards improving community-led camp 
governance, by building the livelihood skills, leadership and community-based governance capacities 
of a number of animal banks and cooperatives set up with the support of the project. 

The project will then mainstream livelihoods skills and capacity building of refugees at camp level 
along the activities proposed, and through COERR FOUNDATION active participation in repatriation 
planning processes, such as UNHCR-CCSDPT Strategic Framework for Durable Solution. 

The project intends to contribute to the following General Goal: 
Continue to contribute to a long-term solution for the refugees encamped in the Thai Myanmar 
border, including the most vulnerable, in preparation for transition to life beyond the camps.  

The project is aimed at achieving the following chain of changes: 
Oc1 Continue to facilitate access of encamped refugees to self-reliant and sustainable livelihood 
activities in the agriculture sector in order to meet their daily needs and at same time improve 
their preparedness for life beyond the camps.  

To reach the above mentioned objectives, and in line with the expected results of the Aid to 
Uprooted Program for Thailand, Caritas Spain and the co-applicant COERR Foundation have 
identified the following result chain that is meant to further contribute to the impacts of the 
action among the refugee communities:  
Intermediary Outcome 0: Ensured an efficient, transparent and quality aid as well as the 
sustainability of the project's results through a capacity building strategy oriented by the Nexus 
approach.  
Intermediary Outcome 1: Increased knowledge, skills and experience of encamped refugees and Thai 
students in hosting communities in operating livelihood activities in the agriculture sector result in 
their greater preparedness for sustainable livelihoods.   
  
Intermediary Outcome 2: Strengthened refugee farmers, LCC and CBOs coordination mechanisms 
and access to knowledge and practice of farmers' collective organization systems results in improved 
agriculture livelihood's sector governance at the camp level.  
Intermediary Outcome 3: Empowered LCCs and strengthened Livelihood Working Group as a 
platform for enhanced collaboration among CBOs, NGOs and stakeholders in Myanmar ensures 
smooth and effective transition plans and preparation for a sustainable return.  
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The project implementation period is 28 months, from 1st January 2019 to 30th April 2021. Therefore, 
the final evaluation shall assess the achievements from the whole period. The project total budget 
amounts 1,425,896.63 EUR. The European Commission co-funds a maximum of 80%, while Caritas 
Spain contributes the remaining 20%.  

The total number of target beneficiaries that the project expects to reach is the following: 
 

   2019  Female  Male  2020  Female  Male  

 Total participants in 
9 camps        3.425        2.021         1.404        3.767        2.223        1.544   

 Total participants in Thai 
host villages   

        200           100            100           200           100           100   

 Tota targeted beneficiaries   

    3.625        2.121         1.504       3.967        2.323        1.644   

  
The total number of trainees over the two year of implementation is as follows:  
  

Beneficiaries categories according to trainings  2019  2020  total 2 years  

Oc1, iOc1, Op1.1. 2,734 refugees and Thai students trained in 
Farm-based activities  

      

Training on basic organic agriculture in container to new refugee 
farmers   

322  322  644  

Refresher course for previous trainee   350  350  700  

Training on Organic garden to students and youths  270  270  540  

Agricultural training for Thai host schools  200  200  400  

Training on small animal raising   180  180  360  

Apprenticeship training for advanced farmers   45  45  90  

Total   1367  1367  2734  

Oc1, iOc2, Op1.3 558 camp residents and members of LCC CBOs 
and 15 Project Staff attend Training on Co-op concept  

      

Training on co-op model for refugees and camp leaders  558  558  1116  

Total  1925  1925  3850  

 

3. Main Actors involved 
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The evaluation management unit is composed of 5 staff members from Cáritas Española and COERR 
FOUNDATION. The management unit will be responsible for preparing and validating the TOR, 
selecting the evaluation team, monitoring the quality of the evaluation process, validating the 
evaluation report, communicating the results and eventually launching the improvement plan at the 
light of the recommendations made by the external evaluation. In addition, part of the management 
unit will also be in charge of coordinating the necessary logistic arrangements, meetings and field 
visits for facilitating the evaluators work. 
The following persons are identified as main actors involved in the project and possible key 
informant group: 
 

Actors Key informants 

 Rights holders  Targeted refugee population: participants in 
trainings and productive projects/businesses; CBRS; camp 
leaders; Livelihood Camp Committees members.  

 Obligation 
holders 

 Thai authorities. 

 Responsibilities 
holders 

 Local partner: Catholic Bishops’ Conference of 
Thailand – Catholic Office for Emergency Relief and Refugees 
(COERR FOUNDATION): 1 Director, 3 Programmes and 
Operations managers; 4 field offices managers; 3 financial 
managers; 12 program officers. 

 1 External Agriculture Consultant 

 European partner: Caritas Spain: 1 In-country project 
coordinator; 1 headquarter country responsible 

 Livelihood Camp Committees  

 
 

 
4. Objectives and Scope of Evaluation  
 
The final evaluation objectives are: 
 

a) To assess the impact of the project in relation to the beneficiaries’ needs in the specific 
context and in particular with the goals of self-reliance and preparedness for return. 

b) To assess the extent to which the planned results have been achieved. 
c) To assess the sustainability of the changes produced by the intervention in the target 

population; 
d) To assess the intervention methodology, including aspects of efficient management, 

monitoring and follow up, and capacity building. 
e) To assess the relevance of the implementation strategy; 
f) To offer recommendations for improving the action in future operations. 
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The aspects of gender and environmental sustainability must be taken into account. 
 
The evaluation shall provide information especially on the following key aspects:  
 

 Assessment of the increase of self-reliance among participants, and especially among 
Integrated Farmers. 

 Assessment of the relevance and efficiency of the capacity building activities in relation to 
the strengthening of the participants’ capacities. 

 Assessment of the organic farming model effectiveness in the given context and upon return. 

 Assessment of the project contribution to fostering community-led activities within the 
camps, especially in relation to the Animal Bank and Cooperatives. 

 Assessment of the participants’ capacity to recover from shocks (resilience). 

 Assessment of the efficiency of the follow up, monitoring and evaluation system. 
 
Given the extensive field of operations (5 field offices and 9 camps), we recommend limiting the field 
visits according to the evaluation objectives and described evaluation questions.   
 
 

5. Questions and Evaluation Criteria  
 

With regard to assessment criteria, the final Evaluation must be conducted in accordance with the 
international technical standards. It will focus on the European Commission mandatory criteria 
(relevance, efficiency, effectiveness, sustainability, impact) plus the two EU specific criteria 
(community added value & coherence/complementarity). The criteria of participation and gender 
issues are also included, following Caritas Spain approach. 
 

Evaluation questions 
Prioritised evaluation 

criteria 

What is the level of self-reliancei of participants in relation to the 
camp context? 
 
To what extent the project’s services (generation of knowledge 
and production of fresh food) are reaching the overall 
community?ii 
 
To what extent the beneficiaries’ participation has contributed to 

improve the level of community organization and governance in 

the camps? 

What has been the gender impact of the project (both positive 

and negative)? Please provide recommendations to achieve a 

Impact 
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Evaluation questions 
Prioritised evaluation 

criteria 

higher gender impact. 

To what extent have the beneficiaries improved their 

preparedness for life beyond the camps? 

 

Did the stakeholders participate in the design of the Project? 

To what extent does the provision of livelihoods activities in the 
sector of farming (agriculture and animal raising) meet the needs 
of the project participants?   
 
To what extent does the provision of community-led activities 
(animal banks, cooperatives) aligns with the camp residents’ 
needs and demand? 
 
Is there any mechanism for the follow up and evaluation of the 
participants’ priorities & needs and how can it be improved? 
 
Were the criteria established for the selection of participants 

appropriate? And the coverage? 

Relevance 

To what extent have Integrated Farming activities been effective?  
 
To what extent have the  community-led activities aimed at the 
improvement of camp governance been effective? 
 
To what extent has been the capacity building strategy been 
effective? 
 
To what extent were the project activities implemented and 
expected results attained? 
 
Were there any obstacles for the attainment of the final goals?  

Effectiveness 

Does the organizational and management structure in place, 
including the role of the CBRS, respond to the needs of the 
project?  
 
Is the project system for selecting participants appropriate? Does 
it foster participation, inclusion of most vulnerable, and 

Efficiency 
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Evaluation questions 
Prioritised evaluation 

criteria 

ownership?  
 
Is the monitoring & evaluation system in place efficient? 
Include specific recommendations. 

Is the EU Visibility Manual being correctly implemented? Visibility 

Can the knowledge, skills and experience obtained through the 
project be maintained over time? 
 
Can the community-led activities continue without the project’s 
material support? 
 
How would you rate the CBRS level of empowerment within the 
project and which recommendations can be proposed for its 
improvement? 
 
What is the project stakeholder’s level of ownership of the 
project activities? 

Sustainability 

Is the project fostering the camps economy and a social sharing 
of benefits? 

Community added value 

Can it be said that there is no overlap between this project and 
other interventions supported by the EU in the nine camps? 
 
Is there convergence between the objectives of the intervention 
and those of other EU supported interventions in the nine 
camps? And in relation with other donor agencies/actors? 

Coherence/complementarity 

Were the gender approach design and its application 
appropriate? Please provide recommendations for improvement. 
 
At household level, how do women participate in the decision-
making to use the profits?  

Gender approach 

What has been the level of participation of the beneficiaries in 
the project in all its phases, including follow up and evaluation? 
 
Are the participation mechanisms established appropriate? How 
can they be improved? 
 
Are there any obstacles for the participation of the most 
vulnerable groups? 

Participation 

 

6. Methodology and Work Plan 
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Methodological rigour in the evaluation design will be valued, in order to enable: 
 

 Ensuring the application of social research techniques with enough validity and reliability. 

 Applying a methodological approach that can validate all four levels of analysis for valuation: 
findings, interpretative analysis based on those data, facts and information found, final 
judgments (conclusions) and recommendations. 

 Making a standard interpretation, being comprehensive of all the intervention dimensions 
(design, structure, resources, processes and results), and interpreting causes and influencing 
factors. 

 
To evaluate the criteria proposed in this evaluation, we recommend the use of quantitative and 
qualitative techniques such as open and semi-structured interviews, discussion groups, visits and 
direct observation. Interviews or discussion groups with the final beneficiaries in country, including 
the gender dimension, will be positively valued. 
 
Particular value will be placed on the triangulation of the data collection and analysis and solid 
argumentation of the conclusions drawn and recommendations made. 
 
The evaluation management unit expects to receive feedback from the consulting team at several 
times:  for validating the final work plan and final data-collection methodology before entering the 
fieldwork phase; for briefing on the preliminary results before completing the fieldwork phase; for 
providing comments to the evaluation draft report and recommendations before its finalization.  
 
The field work phase may be carried out between January and February 2020. The estimated 
deadline for submitting the final report and deliverables is between March and April 2020.  
 
 
The following working schedule is intended to serve as a guide: 
 

PHASE TASKS WEEK 

1 2 3 4 5 6 7 8 9 10 

PHASE: 
 

Office 

Review of the project documentation x x         

Design of data collection tools and 
evaluation matrix 

 x x        

Design of final work plan x x x        

Validation with the Evaluation 
management unit 

 x x        

PHASE 
Field 
Work  

Interviews with key informants, data 
collection 

  x x       

Briefing the Evaluation committee with first    x x      
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conclusions 

PHASE:  
Reporting 

Drafting the evaluation report      x x x   

Sharing and feedback from evaluation 
committee 

       x x  

Submission of final products          X 

 
 
 

7. Profile of the consultant team  

Both companies and independent consultants can submit their proposals. The bidders will have to 
specify the components of the team that will perform the consultancy.  

The consultant team will have to provide the following results: 

 Quality of the evaluation in methodological terms; 

 Credibility and legitimacy of the provided inputs; 

 Quality of the technical conclusions and therefore knowledge in the sector of the 
consultancy; 

 Knowledge of the context, habits, traditions and legal framework of the country of execution 
of the action: Thailand. 
 

The consultant team will have to fulfil the following requirements: 

 A team of at least two people combining profile and experience; 

 High level of specialization in conducting evaluation processes with other development 
agencies; 

 Considering the characteristics of this kind of action, it is necessary that the consultant team 
has proven experience in delivering professional services to not-for-profit organisations. We 
consider this experience can provide an added value to our organizations; 

 Proven experience in humanitarian aid context, and development actions; 

 The team must have a strong knowledge of all the components of the project (refugees, 
livelihoods, capacity building); 

 Strong knowledge in social research techniques, both quantitative and qualitative, with a 
participatory approach; 

 Knowledge and experience in human rights and gender issues; 

 Strong knowledge of the Thai context; 

 The consultant team members must be fluent in English and preference will be given to 
teams with at least one Thai speaking member. Knowledge of Karen language will be an 
asset; 

 Respect towards cultural and religious diversity. 

Any change in the proposed team will have to be notified to the evaluation and follow up committee.  
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The selected consultant team will nominate a reference person who will be the main interlocutor 
with the evaluation and follow up committee. 

 

8. Documents and sources of information  
 
Among the documents that the assessment team must consult, we consider the following as 
essential, without ignoring any others that may be demanded or for which the need may arise during 
the process: 

 
Document Main content Location 

Project proposal Project description, 
logical framework, 
Budget, contractual 
conditions 

Caritas Spain and COERR FOUNDATION 
headquarters 

AUP Call for proposals EU priorities for the 
Aid to Uprooted 
People grant 

Caritas Spain and COERR FOUNDATION 
headquarters 

CCSDPT-UNCHR 
Framework 

UNHCR and NGOs 
strategic orientations 

COERR FOUNDATION headquarter 

EU evaluation 
methodology 

Main donor 
requirements and 
expectations for 
evaluation quality 

https://ec.europa.eu/europeaid/evaluation-
approach-and-methodology_en 

 

UNCHR data Information on camp 
population, 
repatriation and other 
information about the 
refugees on the Thai-
Myanmar border 

http://data.unhcr.org/thailand/regional.php 
 

Project reports Annual Report of year 
1, interim reports of 
year 2, Impact 
monitoring report 

Caritas Spain and COERR FOUNDATION 
headquarters 

Thai villages baseline 
report 

Information on the 
Thai villages chosen for 
the project 
intervention 

Caritas Spain and COERR FOUNDATION 
headquarters 

Sources of verification A list of available 
sources of verification 
will be available for 
the consultant interest 

Caritas Spain and COERR FOUNDATION 
headquarters 

https://ec.europa.eu/europeaid/evaluation-approach-and-methodology_en
https://ec.europa.eu/europeaid/evaluation-approach-and-methodology_en
http://data.unhcr.org/thailand/regional.php
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Participants list A list of the current 
number of 
beneficiaries, with a 
breakdown by gender. 

Caritas Spain and COERR FOUNDATION 
headquarters 

 
 

9. Structure and presentation of the evaluation report  
 
The requirements for the presentation of the evaluation report and expected deliverables are the 
following:  
 

- An evaluation report of maximum 50 pages, plus annexes. 
- The report must include an executive summary, max. 5 pages. 
- A systematization of experience document about the evaluation process itself, max. 10 

pages, explaining the process of evaluation itself, the methodologies followed, the lessons 
learnt during the process. 

- The report, annexes if any, and the systematization document should be delivered in English.  
- One electronic copy.  
- A PowerPoint presentation, setting out the main evaluation’s conclusions and 

recommendations, max. 20 slides.  

 
The following structure for the final report is provided to serve as a guide: 
 

1. Executive summary. (Max. 5 pages.) 
2. Introduction: presenting the purpose of the evaluation exercise, the evaluation questions 

addressed and the main results obtained. (Max. 2 pages.) 
3. Description of the intervention assessed: setting out the objectives and logical structure of 

the planning of the Program. A brief description of the Project should be included, referring 
to any relevant background. Organisation and management procedures should be described, 
identifying the main actors involved and indicating the economic, social, political and 
institutional context in which the intervention is taking place. (Max. 3 pages.)  

4. Methodology used for the evaluation, explaining the methodology and techniques used 
during the evaluation, as well as any conditioning factors for and limits to the study carried 
out. (Max. 5 pages.) 

5. Analysis of information compiled, beginning with the analysis of the documentation 
compiled, the section should address the questions and evaluation criteria established in 
advance, in accordance with the integrated evaluation approach proposed by the awarding 
entity. Any evidence found related to the evaluation questions set out should be presented, 
together with interpretations of that evidence. 

6. Conclusions: setting out the main conclusions drawn in respect of the evaluation criteria 
established and including the strong and weak points of project.  
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7. Lessons learned: obtained from the overall conclusions of the evaluation, indicating any best 
practices that might be extrapolated  

8. Recommendations: beginning with the conclusions set out in the report, recommendations 
should be made with a view to improving the following project implementing period. It is 
important for these recommendations to be specific and feasible in the remaining Program-
implementation time, indicating the actor(s) to whom these recommendations are 
specifically being made. 

9. Annexes: including the TOR, the methodology adopted, the information-compiling tools 
used, the work plan, the make-up and description of the mission, views expressed and 
comments made by the various actors on the draft report, and any other information 
considered relevant. 

 
10. Budget and method of payment 
The estimated available Budget for the contract of services is 20.000 Euros (VAT included). This 
budget includes the consultants travel costs and eventual translation services. The payment 
procedure will follow Caritas Spain internal procedures.   

 
11. Submission of the technical and financial bid and evaluation criteria 
In order to participate in the tender process, the tenderer must submit its proposal in digital format, 
according to the data indicated in this TOR, within ten (10) calendar days (up to and including 13th ). 
The technical proposal should include a working schedule setting out the milestones proposed by the 
firm for the various evaluation tasks. 

The technical proposal should have the following characteristics:  

1. Cover indicating:  

 Company name, person, evaluation team, etc. 

 Title of the evaluation and the project title (whether intermediate, final, etc.) 

 Contact details for the firm, independent evaluator, evaluation team, etc.) 

2. Technical bid, to include: 

 The firm’s detailed CV (as appropriate) 

 Detailed CVs of the members of the team who will carry out the evaluation.  

3. Remit and working methodology, to include: 

 Objectives of the evaluation. 

 Remit of the evaluation. 

 Preliminary proposal for participatory methodologies, focusing on rights, gender issues, etc. 

 Preliminary proposal for information sources (documentary, key informants, beneficiaries, 
other stakeholders, etc.) 

4. Work schedule, to include: 

 Evaluation tasks. 
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 Time planning for the review and reporting deadlines (detailed schedule). 

5. Proposal for the report, giving details of its main features. 
 

6. Financial bid, to include: 

 All expenses incurred in carrying-out the evaluation and proposed payment terms. 

 Financial bid, broken down into as much detail as possible.  

 Include VAT in the budget.  

 
Bidders will be informed of their exclusion or success within 10 calendar days from the opening of 
the proposals received, which is up to and including 23rd December. 

The corresponding contract will be signed within 15 days following receipt of the final-award notice. 

The successful bidder undertakes to execute the contract in its own right, as any third-party 
assignment or subcontracting is prohibited, unless specifically authorised by Caritas Spain. 

Furthermore, the contractor shall be liable for any consequences derived from any inaccuracies in 
statements made in respect of compliance with the obligations under these TOR and the subsequent 
contract entered into. 

The bids submitted will be scored with a possible total of 100 points, broken down as follows: 

 

1.  Technical quality of the proposal and its suitability for the purposes fixed: 40 points.  The 
quality of the bid submitted will be scored on the following basis: 

 The degree to which the evaluation team assures the issue of a systematic judgment. 

 Appropriateness of the techniques and methodologies proposed for the budget and 
deadlines required. 

 Whether a sufficient response to the evaluation questions is assured. 

 Level of commitment by the evaluation team in the work proposed. 

 Participatory level of the methodology proposed.  

 Integration of the rights and gender approach in the proposal.  

 Sensitivity to local beliefs and customs, religious practices and gender roles. 

2. Make-up of the work team: 40 points 

 High weighting: Demonstrable experience in conducting participatory evaluations with a 
focus on Human Rights and gender issues; demonstrable experience in of EU-funded 
projects; knowledge of the language of the implementation country; knowledge of the in-
country situation and of the intervention sector; skills in research methods and techniques.  

 Moderate weighting: knowledge of the in-country situation; knowledge of evaluation of 
Programs; skills in research methods and techniques.  
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3. Financial bid submitted: 20 points 

 Precision and efficiency of the financial bid. 

 Balance between information-compiling costs, fees, travelling expenses, etc. 
 
In order for the bids submitted to qualify for valuation, evaluation firms/independent assessors must 
accredit their experience in assessing development-aid Programs, citing any similar work done over 
the last three years. 

 
 

12. Premises for evaluation and dissemination 
 

The following basic premises are required for ethical, professional behaviour by the work team:  

Anonymity and confidentiality: The evaluation must uphold people’s right to provide information 
anonymously and in confidence. 

Responsibility: Any disagreement or difference of opinion that may arise among the members of 
the group or between them and those in charge of the intervention regarding the conclusions or 
recommendations should be mentioned in the report. Any claims made must be sustained by the 
team and any disagreement reported.  

Integrity: The evaluation team will be expected to cover any issues not specifically mentioned in 
the TOR, if doing so will help a fuller analysis of the intervention to be arrived at. 

Independence: The team must assure its independence from the intervention under evaluation, 
having no links with its management or any of its component parts.  

Data protection: The Consulting firm undertakes to maintain the strictest professional secrecy 
and confidentiality in respect of any personal data to which it has access in consequence of the 
evaluation carried out and to duly comply with the duty of custody of such data required under 
the Personal Data Protection Act 1999 (15/99, of 13 December). This requirement shall apply to 
the evaluation firm throughout the term of the services contract and subsequent to its expiry for 
any related cause. The evaluation firm further expressly undertakes to take the necessary 
technical and organisational steps to protect the security of any personal data to which it has 
access and to prevent any alteration, loss, unauthorised processing of or access to such data, 
taking into account the current technology available, the nature of the data stored and the risks 
to which it is exposed, whether from human action or from the physical or natural environment, 
complying in this respect with the relevant provisions of the Personal Data Protection Act 1999 at 
all times,  and the regulation of personal data protection (RGPD), 2016. 

Verification of information: The evaluation team is responsible for assuring the accuracy of the 
information compiled for the preparation of its reports and shall be responsible in the last 
instance for the information presented in the evaluation report.  

Incidents: Any problems arising during the field work or at any other stage of the evaluation must 
be communicated immediately to the NGDO, which at its own discretion will forward the relevant 
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information to the funding agency. Otherwise the existence of any such problems may not be 
used to justify any failure to obtain the results established by the NGDO under these TOR. 

Copyright and dissemination. It should be clear that all copyright corresponds to the entity 
contracting the evaluation. The dissemination of the information compiled and the final report 
remains the prerogative of the NGDO.  

Penalty arrangements. In the event of any delay in the delivery of reports or if the quality of the 
reports delivered is manifestly lower than what was agreed with the NGDO, the penalties and 
arbitration measures established by the contracting entity under the official terms and conditions 
of the contract entered into with the evaluation firm shall apply. 

 
 
 

13. Submission of the proposals 
 
Technical and financial proposals may be submitted up to and including 13th December.   

 

Place of submission: Spain and Thailand 

 

Staff responsible for receiving tenders (send to all): 

 

Mrs. Francesca Petriliggieri: fpetriliggieri.ssgg@caritas.es  

Mrs. Vittoria Garofalo: vgarofalo.ssgg@caritas.es  

Mr. Ben Mendoza: ben@coerr.org  

 

Contact: 

Caritas Spain HQ (Madrid): 

C/ Embajadores, 162, 28045 Madrid.  

Tel. (Spain): +91 444 10 00 

COERR FOUNDATION central office (Bangkok): 

122/11 Catholic Bishops’ Conference of Thailand, 6th floor, Soi Nonsi 14 
Nonsi Rd., Chongnonsi, Yannawa, Bangkok, 1020, Thailand 
Tel. +66 (0) 2681 3900 

Method of submission: digital format through E-mail. 

mailto:fpetriliggieri.ssgg@caritas.es
mailto:vgarofalo.ssgg@caritas.es
mailto:ben@coerr.org
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i Self-reliance in an encamped context should be understood as the capacity of participants to produce enough 

food for the household consumption with the support of the project and generate additional income for extra 

expenses.  
ii In particular, we ask to look at the % of food shared among and the transfer of knowledge to non-beneficiary 

population. 


