Request for Proposal
RFP Title: Field assessment of carbon dynamics and climate mitigation options for
Nam Hom coconut farms in Thailand
No: RFP-2021-004
Date of Issuance: July 19, 2021
Due Date for Questions: July 23, 2021
Response to Questions: July 27, 2021
Proposal walk through event: July 28, 2021
Closing Date: August 2, 2021
Estimated Award Date: August 16, 2021

Request for Proposal (RFP) for Field assessment of carbon
dynamics and climate mitigation options for Nam Hom
coconut farms in Thailand
BACKGROUND
Pact is an International NGO with offices throughout the world with a mission to enable
systemic solutions that allow those who are poor and marginalized to earn a dignified living, be
healthy and take part in the benefits that nature provides. Pact accomplishes this by
strengthening local capacity, forging effective governance systems and transforming markets
into a force for development.
Pact is recruiting a university1 research team or consultancy firm with current approval to
operate in Thailand to support the USAID Green Invest Asia project, a technical assistance
facility working to catalyze private investment for sustainable agriculture and forest landscapes
across Asia. By 2022, USAID Green Invest Asia aims to mobilize $400 million of private finance
for sustainable production in agriculture and forestry that will result in a reduction or
sequestration of 25 million tons CO2e of greenhouse gas (GHG) emissions. We currently operate
across Southeast Asia with a focus on Thailand, Cambodia, Indonesia, the Philippines, and
Vietnam.
As part of these efforts, USAID Green Invest Asia has partnered with Harmless Harvest, with its
main office in Bangkok, to assist them in assessing and reducing their GHG emissions and
making new investments in regenerative coconut production. Harmless Harvest is a progressive
food and beverages company, based in the US with a subsidiary in Thailand, that produces
1
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This opportunity is not open to government funded university or government officials due to donor restrictions.

organic coconut water and sources its raw Nam Hom coconut from farmers in three provinces in
central Thailand: Ratchaburi, Samut Sakorn, and Samut Songkram. USAID Green Invest Asia
has supported Harmless Harvest to develop an initial Life Cycle Analysis (LCA) assessment of
GHG emissions from organic Nam Hom coconut water production in Thailand. This product
carbon footprint study covered nearly 600 farms and approximately 2,500 hectares across the
three provinces in central Thailand.
The purpose of this work is to provide technical assistance to build off the initial GHG emissions
through collecting and integrating primary data from coconut plantations in order to: further
refine initial estimates, establish an appropriate monitoring system, build capacities of company
agronomists and staff, and make recommendations for improved management and further
emissions reductions options. The role will involve capacity building of relevant staff, guidance
and oversight of data collection and analysis, and drafting of data analysis tools and a
monitoring approach. In addition, the consultancy is expected to advise on climate mitigation
strategies and opportunities for enhancing impact within the partner’s supply chain. The project
is intended to build a foundation to enable the partner to manage carbon monitoring and
reporting for future years on their own.

SCOPE OF WORK
A. Place of Performance
Services required under this solicitation will be performed primarily on-site for primary
data collection. Partner operations and sourcing areas are in the central Thailand
provinces as noted above.
B. Period of Performance and Estimated Level of Effort
All goods and services required under this solicitation will be delivered from September
1, 2021 and estimated to conclude by September 30, 2022. Estimated total level of effort
is approximately 45 days.
C. Scope of Work
The key activities and anticipated outputs are as follows:
1. Preparation phase
• Kickoff meeting and project orientation with company staff, including review
of previous initial GHG assessment and other background information
• Design of appropriate sampling framework – to be discussed and
finalized/agreed with company and Pact
• Training of company staff in data collection
• Develop detailed data collection implementation plan, specific dates to be
confirmed with company
Outputs:
• Understanding of company operations, previous efforts, and coconut
production system
• Field sampling framework and implementation plan
• Increased capacities of company staff
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2. Field data collection and analysis
• Conduct field data collection
• Oversee data collection by company staff
• Lead data analyses and provide training to company staff
For the field data collection, the main objective is to quantify major ecosystem
carbon pools over a chrono sequence of coconut plantation ages (at least 3-4 age
classes). Carbon pools to be included would be aboveground, belowground, litter,
and soil carbon. The output of this would be to create carbon sequestration curves for
Nam Hom coconut plantations based on primary data, which would be used to
replace estimates in the initial GHG assessment which were based on secondary data
from other locations.
A significant proportion of the company’s supply chain emissions are estimated to
come from anaerobic decomposition of coconut litterfall (fronds and nuts) that fall
into irrigation canals and result in methane emissions. Initial estimates of this
emissions source are expected to be improved by obtaining more accurate, primary
data on waste generation in farms, management practices and options, and specific
emission factors for decomposition of coconut waste in the local conditions.
Sampling of field plots over wet and dry seasons will further clarify these dynamics
and will be complemented with on site observations and interviews with farmers.
Specific methodologies to be used should be well documented and may draw upon
the following:
• Annex 3 of the initial GHG assessment
• CDM/VCS/TVER methodologies for calculation of carbon sequestration
• Default values for belowground carbon stocks
• Baseline soil sampling and analysis

Outputs:
• Biomass stock inventory data (DBH and height of trees across age classes)
• Carbon sequestration curve/Mean Annual Increment (MAI) rate at different
age classes of coconut trees
• Baseline estimate of soil carbon pool
• Monitoring system and calculation tools
• Improved carbon sequestration estimation based on integration of primary
data
• Current practices of waste management
• Estimation of biomass waste from coconut trees
• Recommending/trialing of different options (chipping, composting, biochar,
etc.)
• Applicable solutions for waste management with mitigation potential and
investment needed
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3. Reporting and recommendations
• Draft report with recommendations related to carbon monitoring framework
and emissions reductions practices
• Handover of data collection and monitoring templates to company
• Final report incorporating comments from Pact and company

An indicative timeline for implementation involves the following:
Title
1. Preparation phase
2. Field data collection and analysis
Data collection
Data analysis
3. Reporting and recommendations
Draft report
Data collection and monitoring templates
Final report
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2021
Q4

Q1

2022
Q2
Q3

Q4

D. Deliverables
Main deliverables, deadlines, and instructions are provided in the table below.
Deliverables including Reporting Requirements
Kick-off meeting (with proposed methodology,
revised timeline, team members)
Design of appropriate sampling framework and data
collection plan

October 15, 2021

Training of company staff in data collection

October 31, 2021

Conduct field data collection, oversee data collection
by company staff (1st round for dry season data)

January 31, 2022

Lead data analyses, provide training to company
staff

February 28, 2022

Draft report (English, in Word) – with results from
1st round of data collection

April 30, 2022

Conduct field data collection, oversee data collection
by company staff (2nd round for wet season data)

June 30, 2022

Lead data analyses, handover of final data collection
and monitoring templates to company

July 31, 2022

Final report (English, in PDF and Word),
incorporating comments
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Estimated Completion Dates
September 15, 2021

September 30, 2022

SUBMISSION INSTRUCTIONS
A. Submission of Questions: All questions or clarifications regarding this RFP must be in
writing and submitted to thailandprocurement@pactworld.org no later than 17:00 hours
Bangkok time on July 23, 2021. Questions and requests for clarification, and the responses
thereto,
will
be
posted
via
the
google
doc
link
in
here:
https://drive.google.com/file/d/1mtA8zy_XP_b0eQUHbJPAeboiJGDr7W4/view?usp=sharing on July 27, 2021.
B. Technical Proposal
The technical proposal in response to this solicitation must address how the offeror
intends to carry out the statement of work contained in Section II. It should also contain
a clear understanding of the work to be undertaken and the responsibilities of all parties
involved. Please note that technical proposals will be evaluated based on the evaluation
criteria set forth in Section IV. Offerors shall provide all documentation in English. The
technical proposal should be in font size 12, Times New Roman, single spacing.
Proposals should not exceed 10 pages. Please note that technical and cost
applications should be separate files.
1. Proposal Cover Sheet. The first page of the proposal must use the Proposal
Cover sheet as per Attachment 1. This section does not count against the page limit
above.
2. Capability Statement: Provide a short description of offeror’s capabilities and
past experience that qualify the organization to conduct this specific scope of work.
This should be less than one (1) page.
3. Technical Approach: The technical approach should state clearly the offeror’s
understanding of the requirements in Section II as well as the proposed approach
to accomplish the contract objectives and achieve results. Offerors should keep in
mind the geography of the place of performance and any travel that may be
required to accomplish the work. Clarity, completeness, and directness are
imperative. Elaborate formats are not desirable. This section should be about four
to five (4-5) pages.
4. Management and Staffing Plan. Please identify and describe the proposed
staff to implement the scope of work with details on proposed roles and
responsibilities. Provide short CVs (2 pages max) for key personnel in an annex to
the technical proposal; these will not count against the page limit. This section
should be about one (1) page.
5. Work Plan. Describe the key activities you will undertake under this contract. At
a minimum you must include a description of the activity, expected outputs, and
estimated completion date. This section should be about one to two (1-2) pages.
6. References. Offeror shall list at least three major contracts its company has held
over the past two (2) years for the same or similar work. This section should be
about one (1) page. Provide the following information for each contract:
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a. Customer's name, address, and telephone numbers of customer's lead
contact and technical personnel;
b. Contract number and type;
c. Date of the contract, place(s) of performance, and delivery dates or period
of performance;
d. Contract size and dollar value;
e. Brief description of the work, including responsibilities;
f. Comparability to the work required under this solicitation;
g. Brief discussion of any technical problems and their resolutions;
h. Brief discussion of any terminations (partial or complete) and the type
(convenience or default) as well as any show cause notices or cure notices
(provide explanatory details).
C. Cost Proposal
Cost proposals will be evaluated separately from technical proposals. The cost proposal
shall include a detailed budget that reflects clearly the costs necessary to implement the
proposed contract and must include all taxes that are required to provide the services
requested. Costs should be represented in (USD). No profit, fees, taxes, or additional costs
can be added after award. The cost proposal must be valid for at least 90 days.
1. Proposal Cover Sheet. The first page of the proposal must use the Proposal
Cover sheet as per Attachment 1. This section does not count against the page limit
above.
2. Summary Budget. The offeror should present a summary budget by line item:
salaries, fringe benefits, travel costs, other direct costs (e.g. activities), indirect
rates, etc.
3. Detailed Budget. In the detailed budget, the offeror should include a breakdown
of line items that they believe are realistic and reasonable for the work in
accordance with the technical requirements outlined in Section II. Offerors must
provide a detailed budget showing major line items, e.g. salaries, fringe benefits,
travel costs, other direct costs, indirect rates, etc., as well as individual line items,
e.g. salaries or rates for individuals, rent, utilities, insurance, etc. Offerors must
show unit prices, quantities, and total price. The offeror should clearly identify
indirect rates (including fringe rates), the base to which each indirect rate is
applied, and the cost base.
4. Budget Notes: The Budget Notes should thoroughly explain the estimating
methodology used to calculate the budget and any assumptions that may be made
by the offeror over and above the ones stated in this RFP that had a material effect
on the resulting proposed cost. Offerors must clearly explain the basis of costs,
meaning why and how Offerors are costing out certain figures for item or service,
to establish reasonableness of costs. The notes should include a clear and thorough
explanation for each budgeted line item, reflecting the rationale for the quantity
required. If a proposed benefit (e.g., local fringe) is an all-inclusive rate, notes
must specify what benefits are included in the proposed rates.
5. Supporting Documentation: Additional supporting budget documentation (as
necessary), including travel quotations, historical cost information, profit/fee
policy, etc. to substantiate all proposed costs. A copy of the latest NICRA or
audited indirect costs must be included if the offeror has one.
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Pact may require additional, more detailed budget information prior to issuing a contract.
D. Certifications: Offerors responding to this RFP must include the following disclosures and
certifications as part of the proposal submission in an annex to the cost proposal.
1. Disclose any close, familial, or financial relationships with Pact or project staff. For
example, if an offeror’s cousin is employed by the project, the offeror must state this.
2. Disclose any family or financial relationship with other offerors submitting proposals.
For example, if the offeror’s father owns a company that is submitting another
proposal, the offeror must state this.
3. Certify that the prices in the offer have been arrived at independently, without any
consultation, communication, or agreement with any other offeror or competitor for
the purpose of restricting competition.
4. Certify that all information in the proposal and all supporting documentation are
authentic and accurate.
E. Submission of Proposals: The deadline for submission of proposals is August 2, 2021 17.00
Bangkok time. Submissions must be forwarded in electronic format only (either PDF or
Microsoft Word and Excel) to thailandprocurement@pactworld.org. Offeror’s proposals
should not contain any unnecessary promotional material or elaborate presentation
formats (black and white is preferred). Offerors must not submit zipped files. Those pages
requiring original manual signatures should be scanned and sent in PDF format as an
email attachment. The technical proposal and cost proposal must be kept separate from
each other. Please reference the RFP Number and RFP Name in the e-mail subject line.
Offerors are responsible for ensuring that their offers are received in accordance with the
instructions stated herein. Late offers may be considered at the discretion of Pact. Pact
cannot guarantee that late offers will be considered.

EVALUATION CRITERIA
A. Review Process. Pact will establish a selection committee that includes appropriate
representatives. All technical reviewers will be subjected to a screening process to
eliminate any conflict of interest. Evaluation will be based on the criteria set forth in
Section B. Evaluation Criteria.
B. Evaluation Criteria. The award will be decided on Best Overall Value as determined by a
Selection Committee on the basis of the criteria set forth below, as demonstrated in the
Offeror’s proposal. Only proposals conforming to the solicitation requirements will be
considered. This RFP will use the tradeoff process to determine best value. That means
that each proposal will be evaluated and scored against the evaluation criteria and
expectations, which are stated in the table below. Cost proposals are not assigned points,
but for overall evaluation purposes of this RFP, technical evaluation factors other than
cost, when combined, are considered more important than cost factors. If technical scores
are determined to be equal or nearly equal, cost will become the determining factor.
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Evaluation Criteria
Technical proposal

Expectations
-Demonstrated understanding of required tasks
-Clear implementation plan

Score
40

Expertise of service
provider and key
personnel proposed

-At least 5 years of relevant field experience in carbon
assessment in agriculture, forestry, and land use
-Demonstrated technical competency in all aspects of
field data collection and analysis
-Knowledge of coconut agro-ecosystems preferred

40

Timely delivery

-Reasonableness of proposed timeline for completion
of deliverables on time
-Availability of key staff

20

TOTAL POINTS 100

TERMS AND CONDITIONS
A. Disclaimers
• Pact reserves the right to modify by written notice the terms of this solicitation at any
time in its sole discretion. Pact may cancel the solicitation at any time
• Pact may reject any or all proposals received.
• Issuance of solicitation does not constitute award commitment by Pact.
• Pact reserves the right to disqualify any application based on applicant’s failure to follow
solicitation instructions.
• Pact will not compensate applicants for their response to the solicitation.
• Pact reserves the right to issue an award based on initial evaluation of applications
without further discussion.
• Pact may choose to award only part of the scope of work in the solicitation or to issue
multiple awards the scope of work.
• Pact reserves the right to waive minor proposal deficiencies that can be corrected prior to
award determination to promote competition.
• Pact may contact offerors to confirm contact person, address, and that the proposal was
submitted for this solicitation.
• Pact may contact listed past performance references without notice to the offeror. Pact
also reserves the right to contact other past performance information sources that the
offeror did not list in the proposal.
• By submitting a proposal, the offeror confirms they understand the terms and conditions.
• Information pertaining to and obtained from the Offeror as a result of participation in
this solicitation is confidential. The offeror consents to the disclosure of the documents
submitted by the offeror to the reviewers involved in the selection process. Please note
that all reviewers are bound by non-disclosure agreements.
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Attachment 1: Proposal Cover Sheet
Instructions: Please fill in the information requested highlighted in yellow below. This page
should be the first page in your Technical Proposal Submission and in your Cost Proposal
Submission.
Project RFP No.:

RFP Number

RFP Title:

The title of the activity of the RFP

Internal Proposal Number

Month/Day/Year -Time AM/PM –
Time Zone
(for vendor use if applicable)

Anticipated Performance Start Date

Month/Day/Year

Submission Date:

Offeror Contact
information

Name
Title
Email
Phone
Address
DUNS #
Type of
Entity

Insert here
Insert here
Insert here
Insert here
Insert here
Insert here
Insert here

Persons authorized to negotiate for Insert Name, title, and contact
Offeror
information
Total Cost Proposed

Insert total cost here

Total Pages submitted (include all
annexes)

Insert total pages here

Offeror Agreement
By signing this document, Offeror hereby certifies to the accuracy and completeness of all
pricing information, technical data, delivery dates, representations and certifications
included in their offer as well the acceptance of all of the terms and conditions set forth in
the RFP/Solicitation. The Offeror confirms that all prices and delivery dates shall be valid
for a period of ninety (90) days following the anticipated performance start date stated
above, unless otherwise clearly specified by Offeror.

Signature:

Name and Title:

Date:
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Attachment 2: Pact General Terms and Conditions for Subcontracts
1. Subcontract Type
(a) This is a TBD type contract. For the consideration set forth, the Subcontractor
shall provide the services described and the level of effort described in the scope of
work.
(b) The costs allowable shall be limited to reasonable, allocable and allowable costs
determined in accordance with Articles 3, 4 and 5 of this subcontract.
2. Estimated and Obligated Amount
(a) The total estimated cost for the performance of the work required hereunder for
the subcontract and is set out in the budget.
(b) The total obligated amount available for work under this subcontract is set out in
the award. The Subcontractor is not authorized to make expenditures or incur
obligations exceeding this amount unless advance approval is requested and
received via written modification to this subcontract.
(c) Pact is not obligated to reimburse the Subcontractor for costs incurred in excess
of the estimated cost specified in the budget of this subcontract.
3. Allowable Costs
Costs shall be incurred in accordance with and as detailed in the budget in Scope of work. The
costs allowable under this subcontract will be limited to those reasonable and allocable to the
project. A cost is reasonable if, in its nature and amount, it does not exceed that which would be
incurred by a prudent person in the conduct of competitive business. A cost is allocable is
incurred specifically for the furtherance of the work performed under the contract. Costs will be
determined allowable in in by the Pact Agreement Officer in accordance with the terms of this
subcontract.
4. Limitation of Cost
(a) The Subcontractor shall notify the Pact Agreement Officer in writing whenever it
has reason to believe that (i) The costs the Subcontractor expects to incur under this
contract in the next 60 days, when added to all costs previously incurred, will exceed
75 percent of the estimated cost specified in the Schedule; or (ii) The total cost for
the performance of this contract, exclusive of any fee, will be either greater or
substantially less than had been previously estimated. As part of the notification, the
Subcontractor shall provide the Pact Agreement Officer a revised estimate of the
total cost of performing this subcontract.
(b) The Subcontractor is not obligated to continue performance under this contract
(including actions under the Termination clause of this contract) or otherwise incur
costs in excess of the estimated cost specified in the subcontract, until the Pact
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Agreement Officer issues a modification increasing the estimated cost of the
subcontract in writing.
(c) If the estimated cost specified in the subcontract is increased, any costs the
Subcontractor incurs before the increase that are in excess of the previously
estimated cost shall be allowable to the same extent as if incurred afterward, unless
the Pact Agreement Officer issues a termination or other notice directing that the
increase is solely to cover termination or other specified expenses.
(d) Nothing in this clause shall affect the right of Pact to terminate this contract. If
this contract is terminated, Pact and the Subcontractor shall follow the procedures in
applicable section.
5. Limitation of funds
(a) The Subcontractor shall notify the Pact Agreement Officer in writing whenever it
has reason to believe that the costs it expects to incur under this subcontract in the
next 60 days, when added to all costs previously incurred, will exceed 75 percent of
the total obligated amount so far allotted to the subcontract. The notice shall state
the estimated amount of additional funds required to continue performance for the
period specified in the subcontract.
(b) Sixty days before the end of the period of performance specified in the
subcontract, the Subcontractor shall notify the Pact Agreement Officer in writing of
the estimated amount of additional obligated funds, if any, required to continue timely
performance under the subcontract and when the funds will be required.
(c) The Subcontractor is not obligated to continue performance under this
subcontract (including actions under the Termination clause of this contract) or
otherwise incur costs in excess of the amount then obligated to the subcontract.
(d) When the amount obligated by Pact to the subcontract is increased, any costs
the Subcontractor incurs before the increase that are in excess of the amount
previously obligated shall be allowable to the same extent as if incurred afterward,
unless the Pact Agreement Officer issues a termination or other notice and directs
that the increase is solely to cover termination or other specified expenses.
(e) If the amount obligated exceeds the estimated cost specified in the subcontract,
the estimated cost shall be increased to that extent.
(f) Nothing in this clause shall affect the right of Pact to terminate this contract. If
this contract is terminated, Pact and the Subcontractor shall follow the procedures in
applicable section.
6. Level of Effort
(a) The approved level of effort (LOE) for professional technical labor is set out in
Scope of work.5 for the base subcontract. The Subcontractor should not exceed the
LOE for the named positions in Scope of work.5 without the prior authorization of
Pact. The level of effort includes person-days associated with key personnel and any
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subject matter advisors required as well as training design and delivery; monitoring,
evaluation and learning; and senior grants management positions. . Other
professional and non-professional effort including: administrative, financial support,
procurement efforts are not included in the above.
(b) The Subcontractor shall notify the Pact Agreement Officer in writing whenever it
has reason to believe that the LOE it expects to incur under this subcontract in the
next 60 days, when added to all costs previously incurred, will exceed 75 percent of
the total annual LOE for the subcontract. The notice shall state the estimated
amount of LOE required to continue performance for the period specified in the
subcontract.
7.

Marking and branding
(a) The Subcontractor must comply with the approved Branding Implementation and
Marking Plan, incorporated as Section TBD of this contract or any successor
branding policy.
(b) Specific guidance on branding and marking requirements should be obtained
prior to procurement of commodities to be shipped, and as early as possible for
publications, activity construction sites and other activity locations. This guidance will
be provided through the Pact Technical Monitor indicated in Section 1.1 of this
subcontract.
(c) Authority to waive marking requirements is vested with the Pact Technical
Monitor and must be obtained in writing.

8. Communications
(a) The Subcontractor will identify appropriate opportunities for publicizing the
Project and notify Pact in a timely manner.
(b) The Subcontractor must not make any media or other announcements or
releases relating to this project or the subcontract either during or after the
implementation of the project without the prior approval of Pact as to the form,
content and manner of the announcement or release.
(c) The Subcontractor shall adhere to the reasonable written instructions provided by
Pact concerning:
•
•

•
•
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The use of the project name and logo on Project materials;
How reference to the Project, and/or Pact in any reports, presentations and
promotional material produced by the Subcontractor in connection with the
Project.
Neither party, Pact or the Subcontractor, will use the other party's name, logos,
trademarks, or other marks without that party's consent.
The Subcontractor will ensure that any personnel, lower tier subcontractors, or
any person acting on their behalf shall agree changes in Pact’s rights under this
Clause.

9. Place of Performance
The place of performance of this contract will be as TBD of this subcontract.
10. Period of Performance
The period of performance for this subcontract is as specified in TBD.
11. Performance Standards
Pact will evaluate the subcontractor’s performance in accordance with the subcontractor’s
adherence to the annual work plan, reporting against its Monitoring and Evaluation (M&E) Plan,
and quality of reports described below. The Pact Agreement Officer and the Pact Technical
Monitor will jointly conduct the evaluation of the Subcontractor’s overall performance, utilizing at
a minimum, the following factors:
(a) Quality;
(b) Schedule;
(c) Cost control;
(d) Management;
(e) Utilization of Small Business (as applicable);
(f) Regulatory Compliance;
(g) Other Areas (as applicable) (e.g., late or nonpayment to lower tier
subcontractors, trafficking violations, tax delinquency, failure to report in accordance
with contract terms and conditions, defective cost or pricing data, terminations,
suspension and debarments).
12. Inspection and Acceptance
(a) Definition. “Services,” as used in this clause, includes services performed
(activities, trainings, workshops, etc.), workmanship, and materials furnished
(including reports, data sets, published works, etc.) or used in performing services.
(b) The Subcontractor shall provide and maintain an inspection system acceptable to
Pact covering the services under this contract. Complete records of all inspection
work performed by the Subcontractor shall be maintained and made available to
Pact during subcontract performance and for as long afterwards as the contract
requires.
(c) Pact has the right to inspect and test all services called for by the subcontract, to
the extent practicable at all places and times during the term of the subcontract. Pact
shall perform inspections and tests in a manner that will not unduly delay the work.
(d) If any of the services performed do not conform to subcontract requirements,
Pact may require the Subcontractor to perform the services again in conformity with
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subcontract requirements, for no additional cost or fee. When the defects in services
cannot be corrected by performance, Pact may—
(1)

Require the Subcontractor to take necessary action to ensure that
future performance conforms to contract requirements; and

(2)

Reduce any costs and fee payable under the contract to reflect the
reduced value of the services performed.

(e) If the Subcontractor fails to promptly perform the services again or take the
action necessary to ensure future performance in conformity with contract
requirements, Pact may —
(1)

By contract or otherwise, perform the services and reduce any
costs or fee payable by an amount that is equitable under the
circumstances; or

(2)

Terminate the subcontract for default.

13. Key Personnel
The Key Personnel whom the Subcontractor shall furnish for the performance of the subcontract
will be as specified in Scope of work.2. The Key Personnel identified in are considered to be
essential to the work being performed by Subcontractor. The Subcontractor is responsible for
providing the identified Key Personnel for the term required in subcontract. Unless failure to
provide such Key Personnel is beyond the control of Subcontractor (e.g., non-acceptance or
termination of employment by the individual, death or illness of the individual), failure to provide
such key personnel will be considered non-performance by Subcontractor. If the Subcontractor
is unable to comply with these requirements, Subcontractor will immediately notify in writing the
both the Pact Agreement Officer and Pact Technical Monitor reasonably in advance of the
individual’s departure or non-acceptance of employment and shall submit a written justification
(including proposed substitutions and implications for subcontract total estimated cost) in
sufficient detail to permit evaluation of the impact on the program. No replacement of key
personnel shall be made by the Subcontractor without the written consent of Pact reflected as a
written modification to the subcontract.
14. Authorized Work Day/Week
(a) The length of the Subcontractor’s workday shall be in accordance with the
Subcontractor's established written policies and practices, but shall be no less than 8
hours per day.
(b) The workweek for individuals providing services overseas shall be five days,
unless approved in advance and in writing Pact Agreement Officer.
(c) For the purposes of this subcontract, a workday shall include, in addition to direct
time spent in providing/performing services, time actually spent in authorized travel
necessary in connection with duties directly related to work under the subcontract. In
no event, however, will payment be made for any travel time in excess of the time
required for travel by the most direct and expeditious route.
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(d) The negotiated daily rate for a fractional part of a day shall be pro-rated,
accordingly. Under no circumstances will overtime/premium pay be allowed.
15. Technical Direction
(a) Technical Directions will come from the Pact Technical Monitor and include:
•
•

•

•

•

•
•
•

Written directions to the Subcontractor which fill in details, suggest possible lines
of inquiry, or otherwise facilitate completion of work;
Provision of written information to the Subcontractor which assists in the
interpretation of drawings, specifications, or technical portions of the work
statement;
Review and, where required, provide written approval of technical reports,
drawings, specifications, or technical information to be delivered. Technical
directions must be in writing, and must be within the scope of the work as
detailed in Scope of work.
Assure that the Subcontractor performs the technical requirements of the
subcontract in accordance with the subcontract terms, conditions, and
specifications.
Perform or cause to be performed, inspection and acceptance as necessary in
connection with the Subcontract and require the Subcontractor to correct all
deficiencies.
Maintain all liaison and direct communications with the Subcontractor.
Issue written interpretations of technical requirements of drawings, designs, and
specifications.
Monitor the Subcontractor's production or performance progress and notify the
Subcontractor in writing of deficiencies observed during surveillance, and direct
appropriate action to effect correction. Record and report to the Pact Agreement
Officer incidents of faulty or nonconforming work, delays or problems.

(b) The Pact Technical Monitor will convene meetings with the Subcontractor concerning
performance of items delivered under this subcontract and any other administration or technical
issues.
(c) LIMITATIONS: The Pact Technical Monitor is not empowered to agree to, or sign any
subcontract or modifications thereto, or in any way to obligate the payment of money by Pact.
The Pact Technical Monitor may not take any action, which may impact on the subcontract
terms and conditions, funds, or scope. All contractual agreements, commitments, or
modifications, which involve cost, obligations, level of effort, place of delivery, quantities, quality,
and schedule shall be issued only by the Pact Agreement Officer and shall be signed by the
Pact Authorized Representative.
(d) Contractual Problems - Contractual problems, of any nature that may arise during the life of
the subcontract must be handled in conformance with the terms and conditions of the
subcontract, specific public laws and regulations (i.e. Federal Acquisition Regulation and
Agency for International Development Acquisition Regulation). The Pact Agreement Officer is
authorized to formally resolve such problems after discussions with the Subcontractor’s
Contracting Officer. The Pact Agreement Officer will be responsible for resolving legal issues,
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determining subcontract scope and interpreting contract terms and conditions. The Pact
Agreement Officer is the sole authority authorized to issue Modification Orders that approve
changes in any of the requirements under this subcontract. These changes are: scope of work,
price, level of effort, quantity, technical specifications, delivery schedules, and contract terms
and conditions.
16. Pact Authorized Representatives
The Pact Authorized Representatives are the following:
(a) The Pact Technical Monitor is hereby designated as the person who is
responsible for providing technical direction, as per Section TBD, to the
Subcontractor. The Pact Technical Monitor is identified in Section 1 TBD of this
subcontract.
(b) All contractual matters relating to this Subcontract will be administered Pact
Agreement Officer named in Section TBD of this subcontract.
17. Modifications
(a) Any modification or variation of this subcontract shall be issued as a written
modification signed by the authorized representatives of each party. Modifications
include, but will not be limited to the following areas: scope of work, cost, obligation,
options, reporting schedules, and subcontract terms and conditions. If the
subcontractor effects any changes not covered by issuance of a modification from
Pact, these changes shall be considered to be have been made without authority.
(b) Notice. The primary purpose of this clause is to obtain prompt reporting of Pact
conduct that the Subcontractor considers to constitute a modification to this
subcontract. Except for modification identified as such in writing through an official
modification and signed by the authorized representatives of each party, the
Subcontractor shall notify the Pact Agreement Officer in writing promptly, within 20
calendar days from the date the Subcontractor regards as the date a modification to
the contract terms and conditions (including actions, inactions, and written or oral
communications) was ordered. In the communication to the Pact Agreement Officer,
the Subcontractor will identify the following:
(1)
(2)
(3)
(4)
(5)
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The date, nature, and circumstances of the conduct regarded as a
modification;
The name, function, and activity of each individual, official, or
employee involved in or knowledgeable about such conduct;
The identification of any documents and the substance of any oral
communication involved in such conduct;
In the instance of alleged acceleration of scheduled performance or
delivery, the basis upon which it arose;
The particular elements of contract performance for which the
Subcontractor may seek an equitable adjustment under this clause,
including—

(c) What budget line items and level of effort have been or may be affected by the
alleged modification;
(d) To the extent practicable, what delay and disruption in the manner and sequence
of performance and effect on continued performance have been or may be caused
by the alleged modification;
(e) What adjustments to contract cost, obligation, scope of work, work plan, delivery
schedule, and other provisions affected by the alleged modification are estimated;
and
(1)

The Subcontractor’s estimate of the time by which Pact must
respond to the notice to minimize cost, delay or disruption of
performance.

(f) Continued performance. Following submission of the notice required by
paragraph (b) of this clause, the Subcontractor shall diligently continue performance
of this contract to the maximum extent possible in accordance with its terms and
conditions.
(g) Pact response. The Pact Agreement Officer shall promptly, within 20 calendar
days after receipt of notice, respond to the notice in writing, either confirming the
modification and providing a written modification, countermand any communication
regarded as a modification, clarify that the conduct of which the Subcontractor gave
notice does not constitute a modification, or request more information in order to
make a decision.
(h) Equitable adjustments. If the Pact Agreement Officer confirms that there is a
modification as alleged by the Subcontractor, and if any such modification causes an
increase or decrease in the estimated cost of, or the time required for, performance
of any part of the work under this contract or otherwise affects any other terms and
conditions of this contract, whether or not changed by a modification, then the Pact
Agreement Officer shall make an equitable adjustment in the contract price, delivery
schedule, and other terms and conditions as affected. The equitable adjustment shall
not include increased costs or time extensions for delay resulting from the
Subcontractor’s failure to provide notice or to continue performance as provided,
respectively, in paragraphs (b) and (c) of this clause.
(i) Failure by the subcontractor to report to the Pact Agreement Officer any action
by Pact considered a modification under this section within 20 days waives the
Subcontractor's right to any claims for equitable adjustment.
18. Invoicing
(a) The Subcontractor shall submit proper invoices for reimbursable costs that the
subcontractor has incurred in the performance authorized under this subcontract.
Cost should be invoiced at least once per month, but no more than every two weeks.
Invoices must be submitted on company letterhead and submitted to the people
mentioned in Section TBD. The invoice format is provided in Section TBD.
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(b) The line item breakdown of each invoice should follow the order of the cost
categories authorized in the budget. With each invoice, the subcontractor shall
provide a breakdown of the number of person months during the invoice period and
cumulatively. Other direct costs (ODCs) must be identified, e.g., travel, per diem,
supplies, etc. The Subcontractor agrees to furnish support data upon request on
costs invoiced under this subcontract. Pact reserves the right to verify invoiced costs
and withhold payment until such time that the subcontractor submits any additional
documentation requested by Pact to support of such costs.
A proper invoice must contain the following information:
1) Name and complete address of subcontractor;
2) Date of invoice;
3) Billing Period covered by Invoice;
4) Prime Contract Number and Subcontract Number;
5) Pact Project Number;
6) Description of services/products being billed, including:
(c) Total Hours and Costs by Individual billed; Total Labor Costs; Total Other Direct
Costs by Cost Category (travel, per diem, allowances, participant training, supplies,
equipment, etc.);
(d) Current and Cumulative Amounts for each Line Item being billed; and total
amount due on the current invoice.
(e) Name and complete address of subcontractor official/bank to send payment to (if
payment is to be sent to a bank account, provide complete account number, routing
number, SWIFT code and bank address);
(f) Name, telephone, and complete address of subcontractor official to notify if the
invoice is found to be defective; and
(g) A certification signed by an authorized representative of the subcontractor, as
follows:
(h) “The undersigned hereby certifies to the best of my knowledge and belief that the
fiscal report and any attachments have been prepared from the books and records of
(the subcontractor’s name) in accordance with the terms of this subcontract and are
correct; the sum claimed under this subcontract is proper and due, and all the costs
of subcontract performance have been paid, or to the extent allowed under the
applicable payment clause, will be paid currently by (the subcontractor’s name) when
due in the ordinary course of business; the work reflected by these costs have been
performed, and the quantities and amounts involved are consistent with the
requirements of this subcontract; all required Pact approvals have been obtained;
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and appropriate refund to Pact will be made promptly upon request in the event of
disallowance of costs not reimbursable under the terms of this subcontract.”
(i) Completion Invoices and Final Invoices. Within 60 days after the period of performance, the
subcontractor shall submit a completion invoice reflecting all final costs incurred under this
subcontract. This invoice should be marked “Final”. Failure by the Subcontractor to issue the
final invoice within 60 days after the period of performance waives the Subcontractor's right to
payment.
(j) Upon payment of the final subcontract invoice, both parties shall jointly sign a release
mutually discharging the other, its officers, employees, and agents from all liabilities, obligations,
and claims arising out of or related to this subcontract, subject only to specified claims in stated
amounts.
19. Payment
(a) Payment shall be made in TBD by no later than thirty (30) calendar days after
receipt and acceptance by Pact of the invoice with the subcontractor’s charges.
(b) Pact reserves the right to withhold payment of those costs that are either
unauthorized or not properly and sufficiently documented. Pact shall notify the
subcontractor of any improper or insufficiently documented costs. The notice shall
specify the support documentation deficiencies related to any claims withheld from
payment. Pact shall proceed with making payment for those costs that have been
determined to be in order according to the cycle stated above. Payment by Pact of
costs that have been withheld shall be made no later than thirty (30) calendar days
after receipt and acceptance by Pact of the subcontractor’s explanation for the costs
that have been previously withheld.
20. Record Retention
The subcontractor shall maintain accounting records and all other pertinent evidence of costs
incurred and paid under this subcontract. The subcontractor shall make such records available
at all reasonable times during the performance period of this subcontract and for three (3) years
from the date of final payment hereunder for inspection and/or audit by Pact. Any proposed
audit by Pact may be performed by Pact or by an independent auditing firm, hired by and at the
expense of Pact, and will be subject to a non-disclosure agreement to ensure protection of the
subcontractor’s proprietary data.
21. Set-off
In the event the subcontractor fails or refuses to pay or reimburse Pact for any expense, cost,
claim, or damage for which the subcontractor is obligated to make payment under this
subcontract, Pact shall have the right to set-off such expense, costs, claims, or damage against
any sums otherwise due the subcontractor under this subcontract.
22. Audit
(a) As used in this clause, “records” includes books, documents, accounting
procedures and practices, and other data, regardless of type and regardless of
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whether such items are in written form, in the form of computer data, or in any other
form.
(b) Examination of costs. If this is a cost-reimbursement, incentive, time-andmaterials, labor-hour, or price redeterminable contract, or any combination of these,
the Subcontractor shall maintain and the Pact Agreement Officer, or an authorized
representative of either party, shall have the right to examine and audit all records
and other evidence sufficient to reflect properly all costs claimed to have been
incurred or anticipated to be incurred directly or indirectly in performance of this
subcontract. This right of examination shall include inspection at all reasonable times
of the Subcontractor’s plants, or parts of them, engaged in performing the contract.
(c) Certified cost or pricing data. If the Subcontractor has been required to submit
certified cost or pricing data in connection with any pricing action relating to this
contract, the Contracting Officer, or an authorized representative of the Contracting
Officer, in order to evaluate the accuracy, completeness, and currency of the certified
cost or pricing data, shall have the right to examine and audit all of the
Subcontractor’s records, including computations and projections, related to—
(1)

The proposal for the subcontract, lower tier subcontract, or
modification;

(2)

The discussions conducted on the proposal(s), including those
related to negotiating;

(3)

Pricing of the contract, subcontract, or modification; or

(4)

Performance of the subcontract, lower tier subcontract, or
modification.

(d) Access.—
(1)

Pact shall have access to and the right to examine any of the
Subcontractor’s directly pertinent records involving transactions
related to this contract or a subcontract hereunder and to interview
any current employee regarding such transactions.

(2)

This paragraph may not be construed to require the Subcontractor
to create or maintain any record that the Subcontractor does not
maintain in the ordinary course of business or pursuant to a
provision of law.

(e) Reports. If the Subcontractor is required to furnish cost, funding, or performance
reports, the Pact Agreement Officer or an authorized representative of either party
shall have the right to examine and audit the supporting records and materials, for
the purpose of evaluating—
(1)
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The effectiveness of the Subcontractor’s policies and procedures to
produce data compatible with the objectives of these reports; and

(2)

The data reported.

(f) Availability. The Subcontractor shall make available at its office at all reasonable
times the records, materials, and other evidence described in paragraphs (a), (b), (c),
(d), and (e) of this clause, for examination, audit, or reproduction, until 3 years after
final payment under this contract or for any shorter period specified in Subpart 4.7,
Contractor Records Retention, of the Federal Acquisition Regulation (FAR), or for
any longer period required by statute or by other clauses of this contract. In
addition—
(1)

If this contract is completely or partially terminated, the
Subcontractor shall make available the records relating to the work
terminated until 3 years after any resulting final termination
settlement; and

(2)

The Subcontractor shall make available records relating to appeals
under the Disputes clause or to litigation or the settlement of claims
arising under or relating to this contract until such appeals,
litigation, or claims are finally resolved.

(g) The Subcontractor shall insert a clause containing all the terms of this clause,
including this paragraph (g), in all subcontracts under this contract that exceed the
simplified acquisition threshold, and—
(1)

That are cost-reimbursement, incentive, time-and-materials, laborhour, or price-redeterminable type or any combination of these;

(2)

For which certified cost or pricing data are required; or

(3)

That require the subcontractor to furnish reports as discussed in
paragraph (e) of this clause.

(h) The Subcontractor must make a copy available to Pact of its annual audit within
the earlier of 30 calendar days after receipt of the auditor's report(s), or nine months
after the end of the audit period.
23. Taxes
Aside from taxes covered in TBD, the Subcontractor is responsible and liable for the payment of
local sales, gross receipts, and valorem, property, excise or other taxes that may be applicable
to the subcontract.
24.Procurement
The Subcontractor’s policies and practices used to procure goods and services under this
subcontract shall conform to the requirements listed below:
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•

Contracts shall be awarded on a transparent and on a competitive basis to the
largest extent possible.

•

All solicitations must be clearly advertised to reach the largest amount of

prospective bidders possible and prospective bidders shall be given a sufficient
amount of time to respond.
•

Solicitations shall provide all information necessary for a prospective bidder to
prepare a bid including a clear, accurate description of the proposed terms and
conditions of the final award.

•

The conditions of participating in a contract bid shall be limited to those essential
to determining the participant’s capability to fulfill the advertised contract and
compliance with domestic procurement laws.

•

Contracts shall be awarded only to responsible contractors with the ability to
successfully perform the contracts.

•

Prices paid to obtain goods and services will be reasonable.

•

The Subcontractor shall maintain records documenting in detail the receipt and
use of goods and services acquired under the subcontract, the nature and extent
of solicitations of prospective suppliers of goods and services, and the basis of
award.

25. Title to Property
(a) Title to all non-expendable property purchased with subcontract funds under this
subcontract, shall at all times be in the name of Pact. All such property shall be under the
custody and control of Subcontractor until Pact directs otherwise, or completion of work under
this contract or its termination, at which time custody and control shall be turned over to Pact or
disposed of in accordance with its instructions. All performance guaranties and warranties
obtained from suppliers shall be taken in the name of Pact. (Non-expendable property is
property which is complete in itself, does not lose its identity or become a component part of
another article when put into use; is durable, with an expected service life of two years or more;
and which has a unit cost of $500 or more.
(b) Subcontractor shall prepare and establish a program, to be approved by Pact, for the
receipt, use, maintenance, protection, custody, and care of non-expendable property for which it
has custodial responsibility, including the establishment of reasonable controls to enforce such
program.
26. Inventory
(a) The Subcontractor shall submit an annual inventory report on all non-expendable
property under its custody. Pact will provide a template for the report.
(b) The Subcontractor shall, within 30 days after completion of this contract, or at
such other date as may be fixed by the Pact Agreement Officer, submit an inventory
report covering all items of non-expendable property under its custody, which have
not been consumed in the performance of this contract. The Subcontractor shall also
indicate what disposition, if any, has been made of such property.
27. Insurance
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(a) Subcontractor shall, at its sole expense, keep in force insurance policies
including Employer’s Liability Insurance, General Liability Insurance, and Automobile
Lability Insurance in the amounts as specified and as required by statute with
carriers satisfactory to Pact. All policies shall be maintained with companies, in
forms and with deductibles reasonably acceptable to Pact and will be written as
primary policy coverage and not contributing with, or in excess of any coverage
which Pact shall carry. The insurance will be obtained under valid and enforceable
policies issued by insurers licensed in the countries in which this agreement is being
carried out. Certificates of insurance evidencing all of the above coverages and
conditions (types and amounts) shall be and remain in full force and effect during the
term of this subcontract. Subcontractor shall provide Pact with such certificates of
insurance upon request. In the event of non-renewal of policies, cancellation or
material change in the coverage provided, thirty (30) days prior written notice will be
furnished to Pact prior to the date of non-renewal, cancellation or change.

(b) Contractors must provide MEDEVAC service coverage to all U.S. citizen, U.S. resident alien,
and Third Country National employees and their authorized dependents (hereinafter “individual”)
while overseas. Pact will reimburse reasonable, allowable, and allocable costs for MEDEVAC
service coverage incurred under the contract.
28. Indemnity
(a) The subcontractor is solely and exclusively liable to third parties for all costs
incurred by the subcontractor and for all claims of damages against the
subcontractor arising out of or based on its performance of this subcontract.
(b) Each party will indemnify and hold harmless the other party against all liability or
loss, demands, suits, damages and against all claims or actions, fines of judgments
(including costs, attorney’s and witnesses’ fees and expenses incident thereto)
based upon or arising out of property loss or damage and of personal injury or death
which may be sustained by each party or by any of either party’s employees as a
result of performing the work required under this subcontract. Each party agrees to
indemnify the other party against, and save from, any claims arising from any such
property loss or damage, personal injury or death but only to the extent that such
property loss or damage, personal injury or death, is not attributable to the negligent
or intentional act or failure to act on the part of Pact.
(c) The subcontractor further agrees to indemnify Pact and hold it harmless to the
full extent of any price or cost reduction effected which may result from (a) the cost
or pricing data submitted by the subcontractor, which is not accurate, current or
complete as of the date submitted or certified by the subcontractor; (b) the failure of
the subcontractor to disclose or consistently follow applicable cost accounting
practices and standards or otherwise comply with pertinent sections cited
regulations.
(d) The subcontractor is responsible for obtaining and maintaining for the duration of
this subcontract adequate liability, property damage insurance and other insurance in
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respect to any actions, suits, claims, demands, proceedings, liability referred to in
this section.

29.Force Majeure
The Subcontractor shall be liable for delays and nonperformance unless it is caused by an
occurrence beyond the reasonable control of the Subcontractor and without its fault or
negligence such as, acts of God or the public enemy, acts of the Government in either its
sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes,
unusually severe weather, delays of common carriers, and severe economic events. The
Subcontractor shall notify Pact in writing as soon as it is reasonably possible after the
commencement of any excusable delay.
30. Disputes
(a) In case of a dispute arising from this subcontract, the parties shall use their best
efforts to arrive at a mutually acceptable resolution. Any dispute that is not settled
through best efforts shall be settled by arbitration administered by the American
Arbitration Association in accordance with its Commercial Arbitration Rules, and
judgment on the award rendered by the arbitrator(s) may be entered in any court
having jurisdiction thereof. Arbitration shall take place in Washington, D.C. The
language of arbitration shall be English. Arbitrator(s) shall be appointed as provided
in the American Arbitration Association Commercial Arbitration Rules. The
arbitrator(s) may not award punitive or special damages. The parties in dispute shall
each pay its own expenses in conjunction with the arbitration, but the compensation
and expenses of the arbitrator(s) shall be borne in such manner as may be specified
in the decision of the arbitrator(s). No news release, public announcement, denial or
confirmation of any part of the subject matter of this Award shall be made without the
prior written consent of Pact. The restrictions of this article shall continue in effect
upon completion or termination of this subcontract for such period of time as may be
mutually agreed upon in writing by the parties. In the absence of a written
established period, no disclosure is authorized.
(b) The Subcontractor shall proceed diligently with its performance of this
subcontract pending the final resolution of any dispute arising or relating to this
subcontract. Pact shall continue to reimburse the Subcontractor for its allowable
costs in accordance with the allowable costs and payment provisions of this
subcontract except for those costs related to the dispute.
31. Suspension and Termination
(a) Pact reserves the right to suspend project activities at any time the activities of
the Subcontractor become inconsistent with Pact’s scope of work, at the direction of
the funder, or due to excusable delays The suspension may be for a period of
90 days after the order is delivered to the Subcontractor, and for any further period to
which the parties may agree. The order shall be specifically identified as a stop-work
order issued under this clause. Upon receipt of the order, the subcontractor shall
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immediately comply with its terms and take all reasonable steps to minimize the
incurrence of costs allocable to the work covered by the order during the period of
work stoppage. Within a period of 90 days after a stop-work is delivered to the
Subcontractor, or within any extension of that period to which the parties shall have
agreed, the Pact Agreement Officer shall either—
(1)

Cancel the stop-work order; or

(2)

Terminate the work covered by the order as provided in the Default,
or Termination, clause of this contract.

(b) If a stop-work order issued under this clause is canceled or the period of the
order or any extension thereof expires, the Subcontractor shall resume work. The
Pact Agreement Officer shall make an equitable adjustment in the delivery schedule
or Subcontract price, or both, and the subcontract shall be modified, in writing,
accordingly, if—
(1)

The stop-work order results in an increase in the time required for,
or in the Subcontractor’s cost properly allocable to, the
performance of any part of this contract; and

(2)

The Subcontractor asserts its right to the adjustment within 30 days
after the end of the period of work stoppage; provided, that, if the
Pact Agreement Officer decides the facts justify the action.

(c) If a stop-work order is not canceled and the work covered by the order is
terminated for the convenience of THE FUNDER, the Pact Agreement Officer shall
allow reasonable costs resulting from the stop-work order in arriving at the
termination settlement.
(d) If a stop-work order is not canceled and the work covered by the order is
terminated for default, the Pact Agreement Officer shall allow, by equitable
adjustment or otherwise, reasonable costs resulting from the stop-work order.
(e) Pact may terminate this subcontract at any time, in whole or in part, upon written
notice to the Subcontractor for any of the following reasons: a) whenever it is
determined that the Subcontractor has materially failed to comply with the terms and
conditions of this Award; b) in the event unforeseen circumstances outside of Pact’s
control, including funding availability, impact Pact’s ability to perform; or c) by the
request of THE FUNDER, or d) by mutual agreement 30 calendar days after receipt
of written notification by the other party.
(f) Subcontractor may terminate this subcontract upon sending written notification to
Pact setting forth the reasons for such termination, the effective date, and, in the
case of partial termination, the portion to be terminated. However, if Pact determines
in the case of partial termination that the reduced or modified portion of the
subcontract will not accomplish the purposes for which the subcontract was made,
Pact may terminate the subcontract in its entirety.
(g) Upon receipt of and in accordance with a termination notice, the Subcontractor
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shall take immediate action to minimize all expenditures and obligations financed by
this subcontract and shall cancel such unliquidated obligations whenever possible.
Except as provided below, the Subcontractor shall not incur costs after the effective
date of termination.
(h) The Subcontractor may submit to Pact, within 60 calendar days after the effective
date of termination, a written claim covering any outstanding obligations. Pact shall
determine the amount(s) to be paid to the Subcontractor under such claim in
accordance with the applicable cost principles.
32. Assignment
The subcontractor shall not assign this subcontract, or any interest herein, or any payment due
or to become due, or any right to claim hereunder without the prior written consent of the Pact
Agreement Officer. Any assignment not conforming to this requirement shall be ineffective and
rendered null and void. All claims for monies due or to become due from Pact shall be subject
to deduction by Pact for any set-off, recoupment, or counter claim, which arose before or after
such assignment by the subcontractor. In no event shall the subcontractor, or its assignee, be
given access to, provided with, confidential information.
33. Non-solicitation of employees
During the term of this agreement, and for one year thereafter, neither party shall knowingly
solicit for hire any technical or professional employee of the other party who has been directly
involved with the work performed under this subcontract. However, this shall not be construed
to restrict, limit or encumber an employee’s rights granted by law.
34. Independent Contractor status
In all matters, the subcontractor is an independent contractor. This subcontract does not (a)
create the relationship of principal and agent, employer and employee, joint venture, or
partnership between the subcontractor and Pact nor (b) establish any privity of contract between
the funder and the subcontractor.
35. Confidentiality
The Subcontractor must not disclose, duplicate, or make unauthorized use of any Confidential
Information to any other person other than those individuals who need to have access to the
Confidential Information to carry out the project and then only if those individuals are bound by a
non-disclosure agreement or similar instrument. Confidential Information means all personal
data and any information, however it is conveyed, that relates to the business, affairs,
developments, trade secrets, know-how, personnel and suppliers of either party, including all
intellectual property rights, together with all information derived from any of the above, and any
other information clearly being designated as being confidential (whether or not it is marked
“confidential”) or which ought reasonably be considered to be confidential.
36. Governing Law
All questions, matters or disputes arising from this subcontract or any part thereof, including but
not limited to questions of interpretation, construction, validity and performance, shall be
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governed by the laws of the District of Columbia.
37. Order of Precedence
Any inconsistency in this subcontract shall be resolved by giving precedence in the following
order:
•

Modifications to this subcontract
• Sections 1, 2, 3 and 5 of this subcontract
• Section 4 of this subcontract, Clauses Incorporated by
Reference.
• The subcontractor's best and final offer and other documents
relating to this subcontract
• A determination by Pact in consultation with the funder

38.Special Conditions
Fraud Reporting
The subcontractor is required to report on indications of fraud in host-country institutions or
other matters that could reasonably be expected to be of foreign policy interest to the U.S.
Government’s development and stabilization efforts. Corruption, real or perceived, may critically
impact the funder programming objectives as might other knowledge the subcontractor acquires
in its normal course of business. This clause must not be construed to require the subcontractor
to conduct investigation for such information outside of its normal business practices or to report
on matters not directly or indirectly related to the funder programming or the proper use of U.S.
Government funds. In the event awardee has special non-disclosure requirements or
confidentiality requirements (such as prevalent in the legal and banking industries), or
subcontractor determines such reporting would conflict with applicable laws, subcontractor must
include a proposal to obtain any necessary waivers from the applicable host-country institution
allowing such reporting to the maximum extent possible. Reports under this requirement must
be submitted as a deliverable under the award.
39. Flow Down Clauses
This subcontract incorporates one or more clauses by reference, with the same force and effect
as if they were given in full text. Upon request, the Pact Agreement Officer will make their full
text available. Also, the full text of a clause may be accessed electronically at the following web
site: https://www.usaid.gov/ads/policy/300/aidar .
752.202-1 DEFINITIONS (JAN 1990)
752.202-1 (B) USAID DEFINITIONS CLAUSE – GENERAL SUPPLEMENT FOR USE IN ALL
USAID CONTRACTS (ALTERNATE 70) (JAN 1990)
752.202-1 (D) USAID DEFINITIONS CLAUSE – SUPPLEMENT FOR USAID CONTRACTS
INVOLVING PERFORMANCE OVERSEAS (ALTERNATE 72) (JAN 1990)
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752.204-71 PARTNER VETTING (FEB 2012)
752.209-71 ORGANIZATIONAL CONFLICTS OF INTEREST DISCOVERED AFTER AWARD
(JUN 1993)
752.211-70 LANGUAGE AND MEASUREMENT (JUN 1992)
752.222-70 USAID DISABILITY POLICY (DEC 2004)
752.222-71 NONDISCRIMINATION (JUN 2012)
752.225-70 SOURCE AND NATIONALITY REQUIREMENTS (FEB 2012)
752.227-14 RIGHTS IN DATA –GENERAL (OCT 2007)
752.228-3 WORKER’S COMPENSATION INSURANCE (DEFENSE BASE ACT) (DEC1991)
752.228-7 INSURANCE - LIABILITY TO THIRD PERSONS (JUL 1997)
752.228-70 MEDICAL EVACUATION (MEDEVAC) SERVICES (JUL 2007)
752.231-72 CONFERENCE PLANNINNG AND REQUIRED APROVALS (AUG 2013)
752.245-71 TITLE TO AND CARE OF PROPERTY (APR 1984)
752.7001 BIOGRAPHICAL DATA (JUL 1997)
752.7002 TRAVEL AND TRANSPORTATION (JAN 1990)
752.7004 EMERGENCY LOCATOR INFORMATION (JUL 1997)
752.7007 PERSONNEL COMPENSATION (JUL 2007)
752.7008 USE OF GOVERNMENT FACILITIES OR PERSONNEL (APR 1984)
752.7019 PARTICIPANT TRAINING (JAN 1999)
752.7023 REQUIRED VISA FORM FOR USAID PARTICIPANTS (APR 1984)
752.7028 DIFFERENTIAL AND ALLOWANCES (JUL 1996)
752.7031 LEAVE AND HOLIDAYS (OCT 1989)
752.7033 PHYSICAL FITNESS (JUL 1997)
752.7037 CHILD SAFEGUARDING STANDARDS AND SERVICES (AUG 2016)
752.7038 NONDISCRIMINATION AGAINST END-USER OF SUPPLIES (OCT 2016)
This subcontract incorporates one or more clauses by reference, with the same force and effect
as if they were given in full text. Upon request, the Pact Agreement Officer will make their full
text available. Also, the full text of a clause may be accessed electronically at the following web
site: https://www.acquisition.gov/?q=browsefar
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52.202-1 DEFINITIONS (NOV 2013)
52.203-3 GRATUITIES (APR 1984)
52.203-5 COVENANT AGAINST CONTINGENT FEES (MAY 2014)
52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (SEP
2006)
52.203-7 ANTI-KICKBACK PROCEDURES (MAY 2014)
52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR
IMPROPER ACTIVITY (MAY 2014)
52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (MAY
2014)
52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS (OCT 2010)
52.203-13 CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT (OCT 2015)
52.203-16 PREVENTING PERSONAL CONFLICTS OF INTEREST
52.203-17 CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS AND REQUIREMENT TO
INFORM EMPLOYEES OF WHISTLEBLOWER RIGHTS (APR 2014)
52.204-4 PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER FIBER CONTENT
PAPER (MAY 2011)
52.209-6 PROTECTING THE GOVERNMENT’S INTEREST WHEN SUBCONTRACTING WITH
CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT (OCT
2015)
52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING
RESPONSIBILITY MATTERS (JUL 2013)
52.210-1 MARKET RESEARCH (APR 2011)
52.215-2 AUDIT AND RECORDS – NEGOTIATION (OCT 2010)
52.215-15 PENSION ADJUSTMENTS AND ASSET REVERSIONS (OCT 2010)
52.215-18 REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS
(PRB) OTHER THAN PENSIONS (JUL 2005)
52.215-19 NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)
52.215-11 PRICE REDUCTION FOR DEFECTIVE CERTIFIEDCOST OR PRICING DATA –
MODIFICATIONS (AUG 2011)
52.215-13 SUBCONTRACTOR CERTIFIED COST OR PRICING DATA – MODIFICATIONS
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(OCT 2010)
52.215-23 LIMITATIONS ON PASS-THROUGH CHARGES (OCT 2009)
52.215-23 LIMITATIONS ON PASS-THROUGH CHARGES – ALTERNATE I (OCT 2009)
52.216-7 ALLOWABLE COST AND PAYMENT (JUN 2013)
52.216-8 FIXED FEE (JUN 2011)
52.217-2 CANCELLATION UNDER MULTI-YEAR CONTRACTS (OCT 1997)
52.217-4 EVALUATION OF OPTIONS EXERCISED AT TIME OF CONTRACT AWARD (JUN
1988)
52.222-2 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)
52.222-21 PROHIBITION OF SEGREGATED FACILITIES (APR 2015)
52.222-26 EQUAL OPPORTUNITY (SEP 2016)
52.222-29 NOTIFICATION OF VISA DENIAL (APR 2015)
52.222-37 EMPLOYMENT REPORTS ON VETERANS (OCT 2015)
52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE
DRIVING (AUG 2011)
52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUN 2008)
52.228-3 WORKERS’ COMPENSATION INSURANCE (DEFENSE BASE ACT) (JUL 2014)
52.228-7 INSURANCE - LIABILITY TO THIRD PERSONS (MAR 1996)
52.230-2 COST ACCOUNTING STANDARDS (OCT 2015)
52.230-3 DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES (OCT
2015)
52.230-6 ADMINISTRATION OF COST ACCOUNTING STANDARDS (JUNE 2010)
52.232-17 INTEREST (MAY 2014)
52.232-22 LIMITATION OF FUNDS (APR 1984)
52.232-23 ASSIGNMENT OF CLAIMS (MAY 2014)
52.232-25 PROMPT PAYMENT (JAN 2017)
52.232-25 PROMPT PAYMENT (JAN 2017) – ALTERNATE I (FEB 2002)
52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER – SYSTEM FOR AWARD
MANAGEMENT (JUL 2013)
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52.232-39 UNENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS (JUN 2013)
52.232-40 PROVIDING ACCELERATED PAYMENT TO SMALL BUSINESS
SUBCONTRACTORS (DEC 2013)
52.233-1 DISPUTES (MAY 2014)
52.233-3 PROTEST AFTER AWARD (AUG 1996) – ALTERNATE I (JUN 1985)
52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)
52.242-1 NOTICE OF INTENT TO DISALLOW COSTS (APR 1984)
52.242-3 PENALTIES FOR UNALLOWABLE COSTS (MAY 2014)
52.242-4 CERTIFICATION OF FINAL INDIRECT COSTS (JAN 1997)
52.242-13 BANKRUPTCY (JUL 1995)
52.242-15 STOP-WORK ORDER (AUG 1989) ALTERNATE I (APR 1984)
52.243-2 CHANGES - COST-REIMBURSEMENT (APR 1984) – ALTERNATE I (AUG 1987)
52.243-7 NOTIFICATION OF CHANGES (Jan 2017)
52.244-2 SUBCONTRACTS (OCT 2010)
52.244-5 COMPETITION IN SUBCONTRACTING (DEC 1996)
52.245-1 GOVERNMENT PROPERTY (JAN 2017)
52.245-9 USE AND CHARGES (APR 2012)
52.246-25 LIMITATION OF LIABILITY - SERVICES (FEB 1997)
52.247-63 PREFERENCE FOR U.S.-FLAG AIR CARRIERS (JUN 2003)
FAR 52.247-67 SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDIT (FEB 2006)
52.249-6 TERMINATION (COST-REIMBURSEMENT) (MAY 2004)
52.249-14 EXCUSABLE DELAYS (APR 1984)
52.253-1 COMPUTER GENERATED FORMS (JAN 1991)

C2 - Inter nal Natixis

Attachment 3: Budget Template
Proposal name
Proposal/ RFP No.
Organization Name
Period of performance

1.00
TOTAL in US$

TOTAL (in
local currency
if appliable)

# of Units

Unit type
(Month/
day/item)

A

PERSONNEL
(Name, Last Name &
Title in this
Proposal)

Unit Cost

Detail

Quantity

Ref.

LOE
(days )

Exchange rate
(USD)

Narrative of budget line items

Need CV and EBD attached for
Personnel cost
0

-

0

-

0

-

0

-

0

-

1
2
3
4
5
33

0

-

0

-

0

0

0

0

Trip

0

-

Days

0

-

Perdiem Charges
Ground
Transportation
Charges
(Miscellaneous )

Days

0

-

Trip

0

-

Misc

Trip

0

-

Air Tickets Charges
(From - To)

Trip

0

-

Accommodation
Charges

Days

0

-

Perdiem Charges
Ground
Transportation
Charges

Days

0

-

Trip

0

-

6
7
SUBTOTAL
PERSONNEL:
B

FRINGE BENEFITS

SUBTOTAL FRINGE
BENEFITS:
C
1

2

TRAVEL
Air Tickets Charges
(From - To)
Accommodation
Charges

34

(Miscellaneous )

3

D

E
1

Trip

0

-

Trip

0

-

Days

0

-

Perdiem Charges
Ground
Transportation
Charges
(Miscellaneous )

Days

0

-

Trip

0

-

Misc

Trip

0

-

0

0

Misc
Air Tickets Charges
(From - To)
Accommodation
Charges

SUBTOTAL
TRAVEL:
OFFICE SUPPLY &
EQUIPMENT
Office supplies

Month

1

0

-

Printing
SUBTOTAL SUPPLY
& EQUIPMENT:
PROJECT
ACTIVITIES

Month

1

0

-

0

0

0
0

-

2
SUBTOTAL:
PROJECT
ACTIVITIES
H

-

Other/Miscellaneous
35

-

TOTAL PROJECT COSTS

36

-

